Estimated Project Costs (Appendix E)

Project#
Acquisition Acquisition Design and
(low) (medium) Acquisition (high) | Development Renovation engineering
Kenmmore
WaterWalk and
Waterfront
Al Master Plan N/A
Twin Springs S
A2 Park -
Lake
A3 Washington N/A
Sammamish S
A4/5 River 3,300,000.00
Tolt Pipeline S
A6 Phase 1 -
S
A7 Swamp Creek 1,066,000.00
S
A8 Heron Rookery | -
Community $ S S
A9 Park Land 1,746,302.98 9,768,382.27 15,396,116.47
Moorlands Park | S S S
A10 Expansion 623,779.20 794,000.00 1,012,643.68
Partnership
Community S
All Center 1,300,000.00




Acquisition Acquisition Design and
Project# (low) (medium) Acquisition (high) | Development Renovation engineering
Tolt Pipeline S S S
Al12 Phase 2 - - -
Kenmmore
WaterWalk and
Waterfront S
D1 Master Plan 200,000.00
Northshore
Summit Park
(Engineer's Bid S
D2 Estimate) 660,000.00 complete
Rhododendron
Park (Master S S
D3 Plan Estimate) 335,000.00 50,250.00
Log Boom Park
(Hybrid
estimate,
Prototype
costs/master S S
D4 plan estimates 3,801,937.00 255,500.00
S S
D5 Squire's Landing 1,358,252.00 203,737.80
S S
habitat 11,941,269.00 1,791,190.35
Wallace Swamp S S
D6 Creek 626,500.00 93,975.00
S S
D7 Civic Plaza 950,000.00 142,500.00
S S
D8 Gateways 250,000.00 37,500.00




Acquisition Acquisition Design and
Projecti (low) (medium) Acquisition (high) | Development Renovation engineering
S S
D9 City Hall Park 414,000.00 62,100.00
S S
D10 Twin Springs 1,100,000.00 165,000.00
Community S S
Park 2,200,000.00 330,000.00
D11 Picnic Shelters N/A
D12 Sport Courts N/A
S S s
D13 Dog Park 623,779.20 100,000.00 15,000.00
S
D14 Skate Park 15,000.00
S s
New 250,000.00 37,500.00
Partnership
Community
Center
(prototype S $
D15 costs) N/A 1,330,000.00 199,500.00
Tolt Pipeline S S
D16 Trail Phase 1 52,500.00 7,875.00
Tolt Pipeline S S
D17 Phase 2 347,300.00 52,095.00




Acquisition Acquisition Design and
Project# (low) (medium) Acquisition (high) | Development Renovation engineering
$ $
R1 Moorlands Park 808,000.00 121,200.00
$ $
R2 Linwood Park 511,300.00 76,695.00

s
8,659,861.38

s
10,562,382.27

s
16,408,760.15

s
26,731,758.00

s
1,319,300.00

s
3,991,618.15

Assumptions:

Acquisition cost estimates are based upon:

Low Range:
Medium Range

High Range

S
40,702,537.53

$
42,605,058.42

$
48,451,436.30

Current assessed valuation or recent similar or comparable sales on a per square foot cost basis
(A-7)Swamp Creek acquisitions assume approximately 24 acres

(A-4/5)Sammamish River acquisitions assumes approximately 14 acres

(A-10)Acquisition assumes 1.03 acres
(A-9)Assumes 15.66 acres
Development cost estimates are based upon:

Adopted master plan cost estimates, cost estimates from those plans may have been applied in other project estimates

Prototype cost estimates prepared by Osborn Consulting, Inc.

Hybrid cost estimates including master plan cost estimates and Prototype cost estimates (Osborn Consulting, 2013)

Staff prepared estimates
(D-4) Log Boom Beach restoration assumes 6:1 mitigation for .5 acre beach restoration

(D-5)Assumes development of the master plan without a ballfield

(D-13)Assumes 1 acre for acquisition if necessary
(D-15)Assumes 12,000 square feet
(D-17)Assumes eastward connection to Bothell
(D-18) Assumes 5,000 lineal feet of board walk




